



**SAB SWADAYA**  
**PERUMAHAN THE SPRING VILLE**  
**DS.SUKARAYA, KEC.KARANG BAHAGIA, KAB.BEKASI**



**RANCANGAN ANGGARAN BIAYA**

**PENAMBAHAN KEDALAMAN SUMUR SAB NO 1 DARI 100 M KE 120 M**

DATE	7 May 2026	S/D	10 May 2026
------	------------	-----	-------------

NO	RINCIAN BIAYA	JUMLAH	UNIT	TOTAL (Rp)		TOTAL (Rp)	
				HARGA/UNIT (Rp)	BUDGET	AKTUAL	BALANCE
<b>1</b>	<b>MATERIAL &amp; JASA</b>				<b>Rp 9.230.000</b>	<b>Rp -</b>	<b>Rp 9.230.000</b>
	JASA PENGEBORAN SUMUR 100 M KE 120 M (PENGEBORAN MULAI DARI KEDALAMAN 80 M)	1	TIM	Rp 5.000.000	Rp 5.000.000		
	PIPA CASING 3" JIS RUCIKA	6	PCS	Rp 390.000	Rp 2.340.000		
	TAMBANG 14 MILI	15	METER	Rp 9.000	Rp 135.000		
	KABEL 3 x 4 JEMBO	15	METER	Rp 52.000	Rp 780.000		
	PIPA POMPA 1 1/2" RUCIKA AW	5	BTG	Rp 78.000	Rp 390.000		
	LEM PIPA	1	KALENG	Rp 65.000	Rp 65.000		
	SEALTAPE	5	PCS	Rp 4.000	Rp 20.000		
	DANA TAKTIS	1	LOT	Rp 500.000	Rp 500.000		

TOTAL (Rp)	BUDGET	AKTUAL	BALANCE
	Rp 9.230.000	Rp -	Rp 9.230.000

**NO DOC : 013/SABSWADAYA/TSV/DOC/IV-26**

**BEKASI, 3 MEI 2026**

DIBUAT	DICEK	DISETUJUI